
UPPER IDYLWOOD CREEK REHABILITATION
Project No. 100372 / 02-NR-18

BID TABULATION
Engineer's Estimate 1)  BCI Contracting, Inc.

No. Item Description Qty Unit Price Amount Price Amount
Schedule A

1 MOBILIZATION 1 ls 58,000.00 58,000.00 76,000.00 76,000.00
2 SURVEYING 1 ls 6,500.00 6,500.00 6,500.00 6,500.00
3 TEMPORARY EROSION AND SEDIMENT CONTROL PLAN AND IMPLEME 1 ls 40,000.00 40,000.00 8,500.00 8,500.00
4 SPILL PREVENTION CONTROL AND COUNTERMEASURES PLAN 1 ls 5,000.00 5,000.00 750.00 750.00
5 FORCE ACCOUNT 1 est 50,000.00 50,000.00 50,000.00 50,000.00
6 TEMPORARY TRAFFIC CONTROL DEVICES 1 ls 2,000.00 2,000.00 4,800.00 4,800.00
7 TRAFFIC CONTROL LABOR 1 ls 12,000.00 12,000.00 6,400.00 6,400.00
8 CLEARING AND GRUBBING 1 ls 10,000.00 10,000.00 59,000.00 59,000.00
9 CUTTING OF LARGE TREES 28 ea 1,000.00 28,000.00 1,400.00 39,200.00

10 REMOVAL AND DISPOSAL OF MISCELLANEOUS DEBRIS 1 ls 2,000.00 2,000.00 16,000.00 16,000.00
11 STREAM EXCAVATION AND PLACEMENT 89 cy 20.00 1,780.00 100.00 8,900.00
12 DIVERSION STRUCTURE MODIFICATIONS 1 ls 20,000.00 20,000.00 19,500.00 19,500.00
13 EXTENDING SMALL STORM DRAIN 7 ea 550.00 3,850.00 1,200.00 8,400.00
14 EXTEND CMP STORM DRAIN 37 lf 315.00 11,655.00 95.00 3,515.00
15 HDPE PIPE 93 lf 83.00 7,719.00 85.00 7,905.00
16 MANHOLE, TYPE 3-48' DIAMETER 1 ea 3,000.00 3,000.00 5,500.00 5,500.00
17 GEOTEXTILE FOR PERMANENT EROSION CONTROL AND DITCH LINING 100 sy 15.00 1,500.00 25.00 2,500.00
18 WATTLE 2,200 lf 4.00 8,800.00 5.00 11,000.00
19 SPECIAL SOIL 180 cy 80.00 14,400.00 89.00 16,020.00
20 BAKER TANK 12 wk 1,300.00 15,600.00 270.00 3,240.00
21 HYDROSEED 1,235 sy 2.00 2,470.00 3.00 3,705.00
22 WIRE FENCE 3,774 lf 5.00 18,870.00 4.00 15,096.00
23 HAND SEEDING 321 sy 2.00 642.00 2.00 642.00
24 LOGS 97 ea 1,500.00 145,500.00 1,200.00 116,400.00
25 ROOT WAD 7 ea 1,000.00 7,000.00 900.00 6,300.00
26 MANUFACTURED LARGE WOODY DEBRIS 7 ea 960.00 6,720.00 4,900.00 34,300.00
27 BOULDERS 295 ton 380.00 112,100.00 195.00 57,525.00
28 STREAMBED GRAVEL 85 ton 50.00 4,250.00 150.00 12,750.00
29 STREAMBED COBBLES 36 ton 70.00 2,520.00 180.00 6,480.00
30 REUSE LARGE WOODY DEBRIS 14 ea 500.00 7,000.00 550.00 7,700.00
31 PSIPE-WESTERN RED CEDAR 3'-4' 9 ea 48.00 432.00 160.00 1,440.00
32 PSIPE-DOUGLAS FIR 3'-4' 20 ea 48.00 960.00 140.00 2,800.00
33 PSIPE-WESTERN HEMLOCK 3'-4' 7 ea 48.00 336.00 190.00 1,330.00
34 PSIPE-BIGLEAF MAPLE 4'-6' 29 ea 100.00 2,900.00 110.00 3,190.00
35 PSIPE-RED ALDER 4'-6' 7 ea 100.00 700.00 90.00 630.00
36 PSIPE-HAZELNUT 4'-6' 37 ea 48.00 1,776.00 200.00 7,400.00
37 PSIPE-VINE MAPLE 4'-6' 37 ea 48.00 1,776.00 140.00 5,180.00
38 PSIPE-PACIFIC WILLOW STAKES 335 ea 3.00 1,005.00 8.00 2,680.00
39 PSIPE-SCOULERS WILLOW STAKES 235 ea 3.00 705.00 8.00 1,880.00
40 PSIPE-RED OSIER DOGWOOD 2 GAL. 107 ea 24.00 2,568.00 20.00 2,140.00
41 PSIPE-THIMBLEBERRY 2 GAL. 45 ea 24.00 1,080.00 22.00 990.00
42 PSIPE-INDIAN PLUM 2 GAL. 75 ea 24.00 1,800.00 24.00 1,800.00
43 PSIPE-SALMONBERRY 2 GAL. 73 ea 24.00 1,752.00 22.00 1,606.00
44 PSIPE-OCEAN SPRAY 2 GAL. 5 ea 24.00 120.00 24.00 120.00
45 PSIPE-DULL OREGON GRAPE 2 GAL. 110 ea 24.00 2,640.00 26.00 2,860.00
46 PSIPE-SWORD FERN 1 GAL. 175 ea 12.00 2,100.00 12.00 2,100.00
47 PSIPE-LADY FERN 1 GAL. 46 ea 12.00 552.00 15.00 690.00
48 PSIPE-RED OSIER DOGWOOD 18"-36" 107 ea 3.00 321.00 9.00 963.00
49 PSIPE-THIMBLEBERRY 18"-36" 55 ea 3.00 165.00 9.00 495.00
50 PSIPE-INDIAN PLUM 12"-18" 75 ea 3.00 225.00 9.00 675.00
51 PSIPE-SALMONBERRY 12"-18" 73 ea 3.00 219.00 9.00 657.00
52 PSIPE-DULL OREGON GRAPE 12"-18" 110 ea 3.00 330.00 9.00 990.00
53 PSIPE-SWORD FERN 12"-18" 175 ea 3.00 525.00 8.00 1,400.00
54 PSIPE-LADY FERN 12"-18" 46 ea 3.00 138.00 9.00 414.00

Schedule A Subtotal: $634,001.00 $658,958.00
WSST 8.8%: $55,792.09 $57,988.30

Schedule A Total: $689,793.09 $716,946.30

Certified by:
Bids received June 23, 2005 William J. Campbell, PE, City Engineer

Approving Authority



UPPER IDYLWOOD CREEK REHABILITATION
Project No. 100372 / 02-NR-18

BID TABULATION

No. Item Description Qty Unit
Schedule A

1 MOBILIZATION 1 ls
2 SURVEYING 1 ls
3 TEMPORARY EROSION AND SEDIMENT CONTROL PLAN AND IMPLEME 1 ls
4 SPILL PREVENTION CONTROL AND COUNTERMEASURES PLAN 1 ls
5 FORCE ACCOUNT 1 est
6 TEMPORARY TRAFFIC CONTROL DEVICES 1 ls
7 TRAFFIC CONTROL LABOR 1 ls
8 CLEARING AND GRUBBING 1 ls
9 CUTTING OF LARGE TREES 28 ea

10 REMOVAL AND DISPOSAL OF MISCELLANEOUS DEBRIS 1 ls
11 STREAM EXCAVATION AND PLACEMENT 89 cy
12 DIVERSION STRUCTURE MODIFICATIONS 1 ls
13 EXTENDING SMALL STORM DRAIN 7 ea
14 EXTEND CMP STORM DRAIN 37 lf
15 HDPE PIPE 93 lf
16 MANHOLE, TYPE 3-48' DIAMETER 1 ea
17 GEOTEXTILE FOR PERMANENT EROSION CONTROL AND DITCH LINING 100 sy
18 WATTLE 2,200 lf
19 SPECIAL SOIL 180 cy
20 BAKER TANK 12 wk
21 HYDROSEED 1,235 sy
22 WIRE FENCE 3,774 lf
23 HAND SEEDING 321 sy
24 LOGS 97 ea
25 ROOT WAD 7 ea
26 MANUFACTURED LARGE WOODY DEBRIS 7 ea
27 BOULDERS 295 ton
28 STREAMBED GRAVEL 85 ton
29 STREAMBED COBBLES 36 ton
30 REUSE LARGE WOODY DEBRIS 14 ea
31 PSIPE-WESTERN RED CEDAR 3'-4' 9 ea
32 PSIPE-DOUGLAS FIR 3'-4' 20 ea
33 PSIPE-WESTERN HEMLOCK 3'-4' 7 ea
34 PSIPE-BIGLEAF MAPLE 4'-6' 29 ea
35 PSIPE-RED ALDER 4'-6' 7 ea
36 PSIPE-HAZELNUT 4'-6' 37 ea
37 PSIPE-VINE MAPLE 4'-6' 37 ea
38 PSIPE-PACIFIC WILLOW STAKES 335 ea
39 PSIPE-SCOULERS WILLOW STAKES 235 ea
40 PSIPE-RED OSIER DOGWOOD 2 GAL. 107 ea
41 PSIPE-THIMBLEBERRY 2 GAL. 45 ea
42 PSIPE-INDIAN PLUM 2 GAL. 75 ea
43 PSIPE-SALMONBERRY 2 GAL. 73 ea
44 PSIPE-OCEAN SPRAY 2 GAL. 5 ea
45 PSIPE-DULL OREGON GRAPE 2 GAL. 110 ea
46 PSIPE-SWORD FERN 1 GAL. 175 ea
47 PSIPE-LADY FERN 1 GAL. 46 ea
48 PSIPE-RED OSIER DOGWOOD 18"-36" 107 ea
49 PSIPE-THIMBLEBERRY 18"-36" 55 ea
50 PSIPE-INDIAN PLUM 12"-18" 75 ea
51 PSIPE-SALMONBERRY 12"-18" 73 ea
52 PSIPE-DULL OREGON GRAPE 12"-18" 110 ea
53 PSIPE-SWORD FERN 12"-18" 175 ea
54 PSIPE-LADY FERN 12"-18" 46 ea

Schedule A Subtotal:
WSST 8.8%:

Schedule A Total:

Bids received June 23, 2005

2)  Jansen Inc. 3)  Marine Vacuum Service, 
      Inc.

Price Amount Price Amount

41,547.55 41,547.55 20,000.00 20,000.00
27,000.00 27,000.00 40,000.00 40,000.00
11,058.66 11,058.66 26,000.00 26,000.00
6,100.37 6,100.37 9,000.00 9,000.00
50,000.00 50,000.00 50,000.00 50,000.00
13,835.10 13,835.10 6,000.00 6,000.00
6,498.40 6,498.40 20,000.00 20,000.00
44,361.36 44,361.36 90,000.00 90,000.00
992.57 27,791.96 800.00 22,400.00

12,996.81 12,996.81 10,000.00 10,000.00
190.41 16,946.49 400.00 35,600.00

23,500.00 23,500.00 3,500.00 3,500.00
3,402.61 23,818.27 5,000.00 35,000.00
138.79 5,135.23 200.00 7,400.00
78.12 7,265.16 160.00 14,880.00

12,178.00 12,178.00 5,500.00 5,500.00
25.25 2,525.00 18.00 1,800.00
1.48 3,256.00 12.00 26,400.00
72.20 12,996.00 200.00 36,000.00

1,218.45 14,621.40 450.00 5,400.00
6.56 8,101.60 2.00 2,470.00
3.74 14,114.76 30.00 113,220.00
3.43 1,101.03 1.00 321.00

3,005.74 291,556.78 500.00 48,500.00
2,369.13 16,583.91 600.00 4,200.00
2,566.41 17,964.87 2,400.00 16,800.00
87.34 25,765.30 350.00 103,250.00
164.85 14,012.25 310.00 26,350.00
333.95 12,022.20 310.00 11,160.00
324.92 4,548.88 200.00 2,800.00
43.42 390.78 60.00 540.00
43.42 868.40 60.00 1,200.00
43.42 303.94 60.00 420.00
43.42 1,259.18 70.00 2,030.00
43.42 303.94 70.00 490.00
43.42 1,606.54 70.00 2,590.00
43.42 1,606.54 70.00 2,590.00
43.42 14,545.70 15.00 5,025.00
17.84 4,192.40 15.00 3,525.00
27.17 2,907.19 20.00 2,140.00
27.17 1,222.65 20.00 900.00
27.17 2,037.75 20.00 1,500.00
27.17 1,983.41 20.00 1,460.00
27.17 135.85 20.00 100.00
27.17 2,988.70 26.00 2,860.00
27.17 4,754.75 24.00 4,200.00
27.17 1,249.82 24.00 1,104.00
22.30 2,386.10 22.00 2,354.00
22.30 1,226.50 22.00 1,210.00
22.30 1,672.50 20.00 1,500.00
22.30 1,627.90 20.00 1,460.00
22.30 2,453.00 20.00 2,200.00
22.30 3,902.50 20.00 3,500.00
22.30 1,025.80 20.00 920.00

$825,855.18 $839,769.00
$72,675.26 $73,899.67

$898,530.44 $913,668.67



UPPER IDYLWOOD CREEK REHABILITATION
Project No. 100372 / 02-NR-18

BID TABULATION

No. Item Description Qty Unit
Schedule A

1 MOBILIZATION 1 ls
2 SURVEYING 1 ls
3 TEMPORARY EROSION AND SEDIMENT CONTROL PLAN AND IMPLEME 1 ls
4 SPILL PREVENTION CONTROL AND COUNTERMEASURES PLAN 1 ls
5 FORCE ACCOUNT 1 est
6 TEMPORARY TRAFFIC CONTROL DEVICES 1 ls
7 TRAFFIC CONTROL LABOR 1 ls
8 CLEARING AND GRUBBING 1 ls
9 CUTTING OF LARGE TREES 28 ea

10 REMOVAL AND DISPOSAL OF MISCELLANEOUS DEBRIS 1 ls
11 STREAM EXCAVATION AND PLACEMENT 89 cy
12 DIVERSION STRUCTURE MODIFICATIONS 1 ls
13 EXTENDING SMALL STORM DRAIN 7 ea
14 EXTEND CMP STORM DRAIN 37 lf
15 HDPE PIPE 93 lf
16 MANHOLE, TYPE 3-48' DIAMETER 1 ea
17 GEOTEXTILE FOR PERMANENT EROSION CONTROL AND DITCH LINING 100 sy
18 WATTLE 2,200 lf
19 SPECIAL SOIL 180 cy
20 BAKER TANK 12 wk
21 HYDROSEED 1,235 sy
22 WIRE FENCE 3,774 lf
23 HAND SEEDING 321 sy
24 LOGS 97 ea
25 ROOT WAD 7 ea
26 MANUFACTURED LARGE WOODY DEBRIS 7 ea
27 BOULDERS 295 ton
28 STREAMBED GRAVEL 85 ton
29 STREAMBED COBBLES 36 ton
30 REUSE LARGE WOODY DEBRIS 14 ea
31 PSIPE-WESTERN RED CEDAR 3'-4' 9 ea
32 PSIPE-DOUGLAS FIR 3'-4' 20 ea
33 PSIPE-WESTERN HEMLOCK 3'-4' 7 ea
34 PSIPE-BIGLEAF MAPLE 4'-6' 29 ea
35 PSIPE-RED ALDER 4'-6' 7 ea
36 PSIPE-HAZELNUT 4'-6' 37 ea
37 PSIPE-VINE MAPLE 4'-6' 37 ea
38 PSIPE-PACIFIC WILLOW STAKES 335 ea
39 PSIPE-SCOULERS WILLOW STAKES 235 ea
40 PSIPE-RED OSIER DOGWOOD 2 GAL. 107 ea
41 PSIPE-THIMBLEBERRY 2 GAL. 45 ea
42 PSIPE-INDIAN PLUM 2 GAL. 75 ea
43 PSIPE-SALMONBERRY 2 GAL. 73 ea
44 PSIPE-OCEAN SPRAY 2 GAL. 5 ea
45 PSIPE-DULL OREGON GRAPE 2 GAL. 110 ea
46 PSIPE-SWORD FERN 1 GAL. 175 ea
47 PSIPE-LADY FERN 1 GAL. 46 ea
48 PSIPE-RED OSIER DOGWOOD 18"-36" 107 ea
49 PSIPE-THIMBLEBERRY 18"-36" 55 ea
50 PSIPE-INDIAN PLUM 12"-18" 75 ea
51 PSIPE-SALMONBERRY 12"-18" 73 ea
52 PSIPE-DULL OREGON GRAPE 12"-18" 110 ea
53 PSIPE-SWORD FERN 12"-18" 175 ea
54 PSIPE-LADY FERN 12"-18" 46 ea

Schedule A Subtotal:
WSST 8.8%:

Schedule A Total:

Bids received June 23, 2005

4)  A-1 Landscaping and
     Construction, Inc.

Price Amount

98,000.00 98,000.00
18,000.00 18,000.00
21,400.00 21,400.00
2,640.00 2,640.00
50,000.00 50,000.00
15,700.00 15,700.00
24,500.00 24,500.00
44,100.00 44,100.00
950.00 26,600.00

21,400.00 21,400.00
120.00 10,680.00

38,700.00 38,700.00
1,640.00 11,480.00
240.00 8,880.00
87.00 8,091.00

10,000.00 10,000.00
18.00 1,800.00
11.00 24,200.00
120.00 21,600.00
2,100.00 25,200.00

2.50 3,087.50
8.00 30,192.00
4.00 1,284.00

1,640.00 159,080.00
1,600.00 11,200.00
2,100.00 14,700.00
380.00 112,100.00
325.00 27,625.00
325.00 11,700.00
1,450.00 20,300.00
38.00 342.00
38.00 760.00
38.00 266.00
27.00 783.00
22.00 154.00
45.00 1,665.00
32.00 1,184.00
2.00 670.00
2.00 470.00
22.00 2,354.00
24.00 1,080.00
22.00 1,650.00
22.00 1,606.00
22.00 110.00
22.00 2,420.00
12.00 2,100.00
12.00 552.00
4.00 428.00
4.00 220.00
4.00 300.00
4.00 292.00
4.00 440.00
5.00 875.00
5.00 230.00

$895,190.50
$78,776.76

$973,967.26


